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HINDUSTAN COPPER LIMITED 

(A Government of India Enterprise) 

„Tamra Bhawan‟ 

1, Ashutosh Chowdhury Avenue 

KOLKATA 700019 

 

NOTICE INVITING TENDER 

 

Tender Notice No.: HCL/HO/M&C/MCP/Paste/2018/01 Dated 10/08/2018  

 

Hindustan Copper Limited (HCL), a Public Sector Undertaking under the administrative 

control of the Ministry of Mines, was incorporated on 9
th

 November 1967. It is the only 

vertically integrated copper producing company in India with presence in mining, 

beneficiation, and smelting, refining and downstream saleable products. HCL holds all 

the operating mining leases of copper in India. 

 

HCL invites e-Tenders under two bid systems from experienced and reputed Consultancy 

firm (herein referred as bidders) for making viable possible options for engineering a 

suitable backfill using the Malanjkhand beneficiation Plant mill tailing and also from the 

output of COT Plant for its Malanjkhand underground mine at Madhya Pradesh, India 

over a period of 5 months (from the date of receiving tailing sample and output of COT 

Plant). The interested bidders are requested to note the following: 

 

1. Under two bid system, the first bid  (the “Techno Commercial Bid") of the 

process involves qualification of interested parties in accordance with the 

provisions of the pre-qualification criteria (PQC) stipulated in the tender and the 

second bid is the “Price Bid”. The offers are to be submitted on line at URL 

https://eps.buyjunction.in of M/s. Mjunction Services Limited, Kolkata, who 

are our service provider for Enterprise Procurement System.  The documents 

pertaining to “Techno Commercial Bid" (only Part I Bid) are to be submitted in 

sealed packet at address mentioned in Tender. The price bid at above e 

procurement portal will be opened only of those bidders who qualify techno 

commercially. Please refer clause no. 1.11 for detailed procedure for submission 

of bids. 

  

2. The Tender document can be purchased from the office of the Executive Director 

(M&C), HCL, Kolkata as per clause 1.9 on any working day on payment of Rs 

5,000/- (Rupees Five Thousand only) through non refundable demand 

draft/banker‟s cheque in favor of “Hindustan Copper Limited”, payable at 

Kolkata. The bidders purchasing the document from HCL shall submit along with 

https://eps.buyjunction.in/
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the Part-I bid of the tender, the original receipt for payment of 5,000/- (Rupees 

Five Thousand only) to HCL towards the cost of the tender document. Tender 

document can also be downloaded from the HCL website 

(http://www.hindstancopper.com). Bidders who download the tender document 

from the HCL website must submit a tender document fee of the same amount (Rs 

5000/-) in the form of a non-refundable demand draft/banker‟s cheque  drawn on 

any schedule commercial bank payable at Kolkata along with their Part-I bid of 

the tender. The bids not accompanied by the tender document fee as specified 

above shall be considered as non-responsive and summarily rejected. 

3. Addresses for Communication: 

a. Interested bidders may obtain further information from the following 

executives and may correspond to: 

1. Executive Director (M&C) 

Hindustan Copper Limited 

„Tamra Bhawan‟ 

1, Ashutosh Chowdhury Avenue 

 Kolkata – 700 019 

Email    dkmahajan@hindustancopper.com  

Tel:      +91 33 22900397 

Mobile:   +91 94330 01147 

                   and 

2. Deputy General Manager (M&C) 

„Tamra Bhawan‟ 

1, Ashutosh Chowdhury Avenue 

 Kolkata – 700 019 

Email    sunil_p@hindustancopper.com  

Mobile:   +91 9449033431 

b. The e bids (including the Part I) have to submitted in the e tendering portal 

and the documents pertaining to Part – I (Techno Commercial Bid) of the 

tender must be submitted on or before as per schedule mentioned in clause 

1.11 at the above mentioned address or dropped in the tender box located on 

the 3
rd

 floor of „Tamra Bhawan‟. 

The Tenders shall be opened as per schedule mentioned in clause 1.11. 

However, in the eventuality of the day of opening of the tenders becomes a 

non-working day due to a force majeure event, the date of opening of the 

tenders will shift to the next working day at the same time.  

c. All communications, including the tenders should have the following 

information super scribed at the top of the packet in bold letters: 

“TENDER No: HCL/HO/M&C/MCP/Paste/2018/01 Dated 10/08/2018 

http://www.hindstancopper.com/
mailto:dkmahajan@hindustancopper.com
mailto:sunil_p@hindustancopper.com
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For Basic Engineering & Consultancy on Paste Fill / Hydro Fill Plant at 

Malanjkhand underground mine, Madhya Pradesh, India” 

The name and address of the bidders should be clearly mentioned at the left 

side of the packet.  

d. Official website for notices: 

All notice related to this tender including Clarifications / Amendments / 

Corrigendum to the tender document shall be available on website of HCL 

http://www.hindustancopper.com under the heading “Tenders”. 

 

  

(D K Mahajan) 

Executive Director (M&C) 

                                                      for  

 Hindustan Copper Limited 

http://www.hindustancopper.com/
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DISCLAIMER 

 

The information contained in this tender document or subsequently provided to bidder(s), 

whether verbally or in documentary or in any other form by or on behalf of Hindustan 

Copper Limited (“HCL”) or any of its employees or advisors, is provided to bidder(s) on 

the terms and conditions set out in this tender and such other terms and conditions subject 

to which such information is provided. 

This tender is not an agreement and is neither an offer nor invitation by HCL to the 

prospective bidders or any other person. The purpose of this tender is to provide 

interested parties with the information that may be useful to them in making their 

financial offers pursuant to this tender (the "Bid"). This tender includes statements, which 

reflect various assumptions and assessments arrived at by HCL in relation to the Work 

(as defined in the tender). Such assumptions, assessments and statements do not purport 

to contain all the information that each bidder may require. This tender may not be 

appropriate for all persons, and it is not possible for HCL, its employees or advisors to 

consider the investment objectives, financial situation and particular needs of each party 

who reads or uses this tender. The assumptions, assessments, statements and information 

contained in this tender may not be complete, accurate, adequate or correct. Each bidder 

should, therefore, conduct its own investigations and analysis if any required with respect 

to the tender and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments, statements and information contained in 

this tender and obtains independent advice from appropriate sources. 

Information provided in this tender to the bidder(s) is on a wide range of matters, some of 

which depends upon interpretation of law. The information given is not an exhaustive 

account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. HCL accepts no responsibility for the accuracy or 

otherwise for any interpretation or opinion on law expressed herein. 

HCL, its employees and advisors make no representation or warranty and shall have no 

liability to any person, including any bidder or bidder under any law, statute, rules or 

regulations or tort, principles of restitution or unjust enrichment or otherwise for any loss, 

damages, cost or expense which may arise from or be incurred or suffered on account of 

anything contained in this tender or otherwise, including the accuracy, adequacy, 

correctness, completeness or reliability of the tender and any assessment, assumption, 

statement or  information contained therein  or deemed to form part of this tender or 

arising in any way in the bid stage. 

HCL also does not accept liability of any nature whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any bidder upon the statements 

contained in this tender. 

HCL may in its absolute discretion, but without being under any obligation to do so, 



Page 6 of 37 

 

update, amend or supplement the information, assessment or assumptions contained in 

this tender. The issue of this tender does not imply that HCL is bound to select a Bidder 

or to appoint the selected bidder for the work and HCL reserves the right to reject all or 

any of the bidders or bids without assigning any reason whatsoever. 

The bidder shall bear all its costs associated with or relating to the preparation and 

submission of its bid including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be 

required by HCL or any other costs incurred in connection with or relating to its bid. All 

such costs and expenses will remain with the bidder and HCL shall not be liable in any 

manner whatsoever for the same or for any other costs or other expenses incurred by a 

bidder in preparation or submission of the bid, regardless of the conduct or outcome of 

the bidding process. 

The bidders are prohibited from any form of collusion or arrangement by a bidder (or its 

advisers or consultants) in an attempt to influence the selection and award process.  

Giving or offering of any gift, bribe or inducement or any attempt to do any such act on 

behalf of the bidder towards any officer/employee of HCL or to any other person in a 

position to influence the decision of HCL for showing any favour in relation to this 

tender or any other contract, shall render the bidder liable  to such penalty as applicable 

under applicable law and as HCL may deem proper, including but not limited to rejection 

of the bid and forfeiture of its bid security (as defined in the tender). 

This tender shall be governed by the laws of India. 

Each bidder‟s acceptance of delivery of this tender constitutes its agreement to, and 

acceptance of, the terms set forth in this disclaimer. By acceptance of this tender, each 

bidder agrees that this tender and any information herewith supersedes document(s) or 

earlier information, if any, in relation to the subject matter hereof. 
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HINDUSTAN COPPER LIMITED 

(A GOVT OF INDIA ENTERPRISE) 

TENDER DOCUMENT 

SECTION I –TENDER INVITATION 

1. INTRODUCTION 

 

1.1 HCL, a public sector undertaking under the administrative control of the Ministry 

of Mines, Govt. of India, was incorporated on November 09, 1967. It is the only 

vertically integrated copper producing company in India with presence in mining, 

beneficiation, smelting, refining and downstream saleable products. 

 

1.2 BRIEF DESCRIPTION OF MALANJKHAND UNDERGROUND MINE: 

 

Malanjkhand Copper Project (MCP) is located 90 km north-east of Balaghat District of 

Madhya Pradesh in Central India. It is about 22 km south-west of Baihar and 300 km 

north-east of Nagpur. 

 

Malanjkhand open pit is at the fag end of its life. MCP open pit will have its final pit 

bottom at 340 mRL at the North and Central part and 400 mRL at the southern end. For 

conversion of underground mine below open pit, sinking of Production Shaft, Service 

Shaft, North Ventilation Shaft, South Ventilation Shaft, development of North Decline 

and South Decline is in progress. Mining of ore from North Extension and South 

Extension by underground mining is also being planned. 

 

HCL desires to engage a reputed Consultancy firm for making viable possible options for 

engineering a suitable backfill plant using with target uniaxial compressive strength will 

be 650 *1.5 = 1000 KPa the Malanjkhand Beneficiation Plant mill tailing and also from 

the output of COT Plant for its Malanjkhand underground mine under development at 

Madhya Pradesh, India, India for a period of 5 months initially for testing and then 

subsequently for executing as per clause 1.5 (from the date of receiving tailing sample 

and output of COT Plant). In later stage, HCL will engage a separate EPC contractor for 

detailed engineering, erection and commissioning of Paste Plant at Madhya Pradesh 

based on the test result for paste filling, through open tendering process and the 

successful bidder would be engaged for executing the Scope of Work under clause 1.3.2 

of Section I of Tender Invitation. 

However, the successful bidder in testing programme will not be eligible for taking 

participation in the tendering process for commissioning of plant to avoid conflict of 

interest. 
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1.3 SCOPE OF WORK:  

The Selected Bidder shall be responsible for the below mentioned works to achieve the 

objective from their own Research Design laboratory / a laboratory having an 

accreditation certificate from the statutory authority of the country where it is located: 

1.3.1 Part A: Testing Programme 

1.3.1.1 Testing Programme: 

1.3.1.1.1 Tailing Characterization: Objective is to obtain the properties of tailings 

to finalize tailings preparation program: 

The proposed laboratory material testing programme should be based on 

producing paste backfill which will allow the successful bidder to properly 

size equipment and refine the cost estimate to the required level of accuracy. 

Based on the results of trade off study, the choice of type of backfill 

technology may differ and may require changes to the proposed testing 

programme. The scope of services of the successful bidder‟s laboratory 

material testing to support the design of a paste backfill system / Hydrofill 

system is as follows: 

 

 Sample Preparation, and Material Characterization: 

 Health and Safety screening and ICP-MS (trace metals analysis); 

 Mineralogical and Chemical Composition (XRD / WRA); and 

 Particle Size Distribution (PSD) and Specific Gravity (SG) 

 Rheological Testing: 

 Yield Stress vs wt% Solids and Solids Content Vs Slump; 

 Paste Stability including Water Bleed and Plug Yield Stress profile; 

and 

 Dynamic Yield Stress and Viscosity vs. wt% Solids Content 

 

 Flow Loop: 

 Testing 5 different Tailings paste densities; 

 

 Thickening / Dewatering Test Work: 
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 Bench Scale Settling Tests (Flocculent Screening / Dosage and Under 

flow Density); 

 Vacuum Filtration Testing; and 

 Vendor Thickening and Filtration Test Work. 

 

 Unconfined Compressive Strength (UCS) Testing: 

 First Set of Cylinders to narrow down the binder type (Table 1); and 

 Second Set of Cylinders to define mix recipes (Table 2). 

 

Table 1: First Set of Cylinders Test Matrix for Binder Selection 

Mix 
Binder 

Content (%) 
Binder Type Aggregate 

Slump mm 

(inch) 

Days Curing 

(Number of Cylinders Required) 

7 28 

1 5 TBD Type 1 No 178 mm (7‟) 3 3 

2 5 TBD Type 2 No 178 mm (7‟) 3 3 

3 5 TBD Type 3 No 178 mm (7‟) 3 3 

Table 2: First Set of Cylinders Test Matrix for Recipe 

 

Mix 
Binder 

Content (%) 
Binder Type Aggregate 

Slump mm 

(inch) 

Days Curing 

(Number of Cylinders Required) 

7 28 

1 TBD TBD No 178 mm (7‟) 3 3 

2 TBD TBD No 178 mm (7‟) 3 3 

3 TBD TBD No 178 mm (7‟) 3 3 

4 TBD TBD No 254 mm (10‟) 3 3 

5 TBD TBD TBD 178 mm (7‟) 3 3 

6 TBD TBD TBD 178 mm (7‟) 3 3 

7 TBD TBD TBD 254 mm (10‟) 3 3 

1.3.1.1.2 Tailing Preparation (based on assumption that tailings are too 

coarse): Objective is to increase the fines to make a paste: 

 

 Option 1: Grinding a portion of the material to increase the amount of fine. 

 Option 2: Cyclone a portion of the tailings (to recover fines or remove coarse 

fraction). 

 Option 3: Look at blending in finer material to increase the fines content (cement, 

fly ash, or other materials readily available at MCP). 
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1.3.1.1.3 Tailings Properties: Objectives is to obtain dewatering and rheological 

properties of the three modified tailings products to support preliminary 

equipment sizing and process flow sheet development. 

 Dewatering Testing (settling and filtration), 

 Rheological Testing (slump, yield stress, viscosities). 

 Unconfined Compressive Strength (UCS) with binders available to the mine. 

    

1.3.1.2  Task: 2: Scoping Level Trade Off Study 

Objective is to compare the three paste making options plus one option using the 

tailings “as is” as sand (hydraulic) fill to determine the best backfill option to 

support the MCP mining operation. The target uniaxial compressive strength will 

be 650 *1.5 = 1000 KPa. 

 

 Develop Preliminary design criteria, process flow chart, mass balance and sizing 

of major pieces of equipment, 

 Develop preliminary high level cost estimate (±40%) by maximizing 

indianization, 

 Compare back fill options based on cost as well as advantages and disadvantages 

of each, looking at the entire process, binder requirement and underground 

distribution system. 

1.3.2 Part B: 

1.3.2.1 Scope of Services: 

 The basic engineering design includes: 

 Study of existing drawings and documents available, 

 Development of design criteria, including review of fill requirements, 

schedule, back fill design, tailings material and previous  test work 

undertaken etc, 

 Process design, including flow sheet and preliminary Piping and 

Instrumentation Diagrams (P&ID), 

 Plant Layout, 

 Selection of site location, 

 Preliminary Surface pipe line design and finalization of pipe line routes, 

including hydraulic modelling, 

 Preliminary underground distribution system (UDS) design, including 

borehole locations and preliminary level plan route options, 

 Preliminary structural design of the plant and civil works, 
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 Preliminary electrical design and single line development, 

 Preliminary barricade design for a generic design case, 

 Cement stock tank including cement unloading and transfer from stock to 

operational feed silo, 

 Capex and Opex estimates to ±20% accuracy, 

 The freezing of all core elements in the design process to permit further 

detail and procurement work, 

 Technical reporting and 

 Detailed scope development for detailed design engineering 

1.3.2.2 Detailed Engineering Support and Review: 

In later stage, HCL will engage a separate EPC contractor through open tendering process 

for the detailed engineering, construction, supply of equipment, erection and 

commissioning of the Plant.  

 

The successful bidder will assist HCL in the detailed engineering design by providing 

high level review of the documents, drawings, and specifications submitted by the EPC 

contractor. The EPC contractor will submit the design drawings for review to HCL and to 

the successful bidder in electronic PDF format. The successful bidder will review the 

design drawings and return with comments within 7 working days including the 

comments from HCL. 

The successful bidder will: 

 

 Spot check calculations for correctness and completeness, 

 Provide general review and recommendations for amendment or improvement for the 

following design documents: 

 Design criteria, 

 Process flow sheet and process description, 

 Process and instrumentation diagrams (P&IDs), 

 General arrangement drawings (GAs), 

 Piping layouts, 

 Foundation and civil design, and 

 Electrical and instrumentation design. 

 

 Evaluate the overall design and attain a high level of confidence that the design is fit 

for purpose. 

 

After the detailed engineering has progressed to a completion level of approximately 

50%, a risk assessment meeting will be held with designated personnel from 

management, safety and the mine and mill technical, operating and maintenance 
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departments. This is an essential meeting for the technical aspects of the design, safety 

and for operator „buy-in‟ of the system. The risk assessment will be undertaken in the 

form of a HAZOP on site. The successful bidder will provide the following services: 

 

 Development of the hazard assessment framework and evaluation criteria, 

 Input into the assessment of hazards and potential solutions, and 

 Compilation of data and outcomes from the HZOP discussion in the form of a 

technical memorandum, 

 Although the EPC contractor will be responsible for executing the majority of the 

detailed design, there are some specialized sections of the design that will be 

completed by the successful bidder. This includes: 

 

 Determination of the geotechnical investigation requirements 9actual drilling and 

investigation by others), 

 Underground distribution system including selection of borehole locations and 

layout of underground piping routes, and 

 Underground barricade design. 

  

1.3.2.3 Support Services and Supervision during 32 week Construction Period: 

The successful bidder will assist HCL in the preparation of NIT for construction bid 

including technical scope of work, commercial terms and conditions. 

 

The successful bidder will also assist HCL, if required, in reviewing bids (technical) for 

the work and advise / recommend to HCL on selection of EPC contractor to undertake 

the work. 

    

At a time to be agreed and in conjunction with the commencement of work on site, an 

engineer of the successful bidder will attend the construction contract award and kick-off 

meetings. As well, the successful bidder will provide an experienced person on site with 

engineering support to assist HCL in managing the general quality, completeness and 

correctness of the construction throughout the contract period. The engineer of the 

successful bidder will be present at the site of construction for four separate 1 week visits 

over the assumed 32 week construction period. A specialist engineer of the successful 

bidder will complete a final inspection at the end of the construction for mechanical, 

electrical and structural scope of the work. 

 

The successful bidder will also review and advise on the EPC contractor‟s schedule of 

work with a view to maintaining timelines and delivery of the facility on time for 

commissioning. However, this responsibility and accountability rests with the EPC 
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contractor and HCL. These aspects will be monitored by the personnel of the successful 

bidder. 

   

The representative of the successful bidder will also provide an opportunity to assist with 

any matters of clarification with regard to drawings and specifications as work is planned 

and undertaken. 

1.3.2.4 Plant Commissioning and Optimization Support Services during a 8 

week Period: 

 

The successful bidder will provide HCL with onsite support to assist with commissioning 

the Surface Plant and UDS including: 

 

 Observations, advise and commentary on the commissioning plan, pre-

commissioning checks, cold and hot commissioning, deficiency lists, 

performance tests, and other documentations, 

 Assistance with troubleshooting during start-up, and 

 Assembled copies of the successful bidder related commissioning / start up 

documentation approximately four weeks after the completion of site work.  

 

Commissioning will include the following activities: 

 

1. Production of a commissioning plan (step by step order of activities during cold 

and hot commissioning), 

2. Coordination with equipment vendors on site, 

3. Reporting commissioning activities to HCL, 

4. Guidance during pre-commissioning, cold commissioning and hot commissioning 

activities, 

5. Recording of  pre-commissioning, cold commissioning and hot commissioning 

results and baseline conditions, 

6. Guidance to the PLC programmer to refine the programming, 

7. Guidance during performance testing, 

8. Sign off and handover of commissioning documentation. 

 

The commissioning of paste fill system consists of production of paste with pre-specified 

quality parameters and transportation through underground distribution piping system up 

to the stope. 

1.3.2.5 Plant Stabilization and Operator training during a 8 week period: 
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The successful bidder will provide HCL with onsite support to assist with the training of 

personnel in the operation of the Paste plant and UDS. Training will be both formal and 

informal and be largely hands-on practically driven with operators. 

 

The period will be 8 weeks of support service and the provision of one person present on 

site throughout that period along with engineering support in the office. 

1.3.3 Battery limits: 

The battery limits of the Basic Engineering Design and Detailed Design reviews are: 

 

 Tailings tie-in at the discharge end of the COT recovery plant, 

 Tie-in to the electrical distribution system at a location in the existing 

beneficiation plant, 

 Tie-in to the fibre optic communications cable adjacent to the existing 

beneficiation plant, 

 Discharge of paste / hydrofill to the stope specific UDS lines and up to stope 

discharge point trunk line and final stope discharge into the first 4 stopes and 

typical details for remaining stope final discharges, 

 Discharge of paste plant effluent to the thickener at a location to be 

determined and 

 Unloading of binder at the fill nozzle of the paste plant silo, including 

unloading system from cement tanker to the silo, 

 Water Tapping point adjacent to the beneficiation plant. 

1.4 Deliverables: 

Further to the above described scope, the following deliverables will be preapared: 

 

1.4.1 Lab test and Trade-off study: 

 Design criteria, 

 Flow sheets and mass balance, 

 Preliminary operating philosophy, 

 

General: 

1.4.2 Basic Engineering: 

 Design criteria, 

 Flow sheets and mass balance, 

 Preliminary operating philosophy, 

 General arrangement drawings, 
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 Site plans, 

 Surface pipeline routing (plan and long section), 

 Preliminary structural drawings, 

 Electrical single line drawings, 

 Process description, 

 Preliminary earthwork drawings for the plant site, 

 UDs drawings including borehole locations and level plans and underground 

monitoring instrumentation, 

 Preliminary pipe specifications, 

 Major equipment brief specifications, 

 Laboratory equipment specifications, 

 Barricade design drawings, 

 Filing procedure, 

 EPCM schedule, 

 Technical report, 

 Risk discussion and summary of recommendations (HAZOP), and 

 Procurement support for long lead items including: 

 

 Development of selection criteria, including HCL considerations for 

major engineering equipment, 

 Development of major equipment sourcing strategy with HCL, 

 Packaging of equipment requirements into appropriate bid request 

packages, 

 Development of technical specifications for the bid packages (HCL 

will provide all commercial specifications for the packages), 

 Assistance with pre-qualification of supplier / vendors, 

 Coordination of bid documentation and supplier / vendor 

communications, 

 Receipt of bids and analysis for the selection of major equipment to 

HCL, 

 Issuing of purchase recommendations on selection of major equipment 

to HCL, 

 Assessment of lead time and associated risks to the project schedule – 

and advice to HCL on the timing required for major equipment 

purchases, 

 Suggest manufacturing clearance and inspection methodology to be 

followed during the acceptance of major equipment parts from 

suppliers / vendors, and 

 Recommend to HCL on the issuing of purchase orders and subsequent 

release of payment to vendors. 

 

1.4.3 Detailed Engineering (Process Design and Construction Drawings): 

The successful bidder shall review the following drawings and documents in the Paste 

Plant Construction period: 
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 General 

 Design Criteria 

 Process flow sheet and mass balance 

 Site plan and 

 General arrangements plans and sections. 

 

 Civil and Structural: 

 Drainage Arrangements, 

 General  concrete notes and typical details, 

 Paste / Hydro-fill plant excavation plans and sections, 

 Plant foundation plans and sections, 

 Plant slab details and equipment pads, 

 General structure notes and typical details, 

 Plant structural plans and sections, 

 Plant platforms and stairs, and 

 Construction specifications. 

 

 Mechanical and Piping: 

 Equipment specifications, 

 HVAC design, 

 Miscellaneous chutes and hoppers including paste hopper (in case 

paste plant is selected), 

 Cement dust control equipment specification, 

 Plant piping plans and sections, 

 Piping specifications, 

 Slurry and water piping layouts and support details, 

 Slurry and water piping hydraulic models, 

 Paste / Hydro-fill piping layouts and support details, 

 Paste / Hydro-fill distribution hydraulic models, 

 Paste / Hydro-fill casing specification and details, 

 Valve specifications, 

 Small equipment specifications and / or data sheets, and 

 Construction specifications. 

 

 Electrical Design: 

 

 Single line diagram, 

 Wiring schematics, 

 Lighting schematics and standards, 

 Lighting single line diagrams, 



Page 17 of 37 

 

 Lighting layout, 

 Cable tray layout, 

 Grounding layout, 

 Electrical room layout, 

 Panel layouts, 

 Medium voltage distribution, 

 Cable schedule, 

 Equipment specifications, and 

 Construction specifications. 

 

 Instrumentation Design: 

 P& ID diagrams, 

 Instrument layouts, 

 Instrumentation single line, 

 Instrument list, 

 Cable layout, 

 Control panel layout, 

 Instrument loop schematics, 

 Instrument data sheets, 

 Equipment specifications, 

 Control philosophy and functional description, 

 CCTV and telephonic design and  

 Construction specification. 

 

1.4.4 Support Services during Procurement / tendering and Supervision during 

32 week Construction Period: 

 

The successful bidder shall assist HCL during the construction period to provide its 

specialized knowledge as follows: 

 

 Development of selection criteria after consultation with HCL, 

 Development of contractor sourcing strategy with HCL, 

 packaging of requirements into appropriate bid request packages, 

 Development of technical specifications for the bid packages, 

 Inspection of work and document deficiencies during construction tasks 

undertaken by EPC contractor, 

 Clarification of construction drawings and the answering of EPC contractor 

questions, 

 Advising HCL of the construction progress in accordance with the design 

intent, 
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 Making HCL aware if construction is not being executed in line with design 

intent, 

 Reviewing the EPC contractor installation schedule and advising HCL on the 

EPC contractor schedule, 

 Monitoring the quality of EPC contractor installations and advising HCL of 

compliance issues, and 

 The provision of personnel of the successful bidder and tentative timeline is as 

below: 

 Attendance at the EPC contract award and kick-off meeting, 

 On site Construction Review: Four separate one-week visits by a 

senior expatriate engineer and continuous support from one 

engineer, based on 60 hours per week, 

 On site final engineering inspection: One representative from 

Mechanical, Electrical and structural disciplines for one week, 

based on 48 hours per week, 

 Office based engineering support throughout the 32 week 

construction period. 

1.4.5 Plant commissioning and Optimization support services during a 8 week period: 

 

 Reviewing the EPC contractor‟s plan for commissioning the plant and 

advising HCL and the EPC contractor, when necessary, to ensure that 

methodology and checks are all appropriate, 

 Reviewing all EPC contractor procedures for all phases of the commissioning 

process, and for lockout, isolation and change management to be produced 

and issued as part of  commissioning manual, 

 Undertaking inspections of key tasks and commissioning work during the 

commissioning process being lead by the EPC Contractor, 

 Providing records (after the completion of commissioning) on any 

deficiencies, outcomes of performance and acceptance tests, 

 Providing onsite assistance with troubleshooting during commissioning, 

 Producing an assembled copy of the successful bidder related commissioning / 

start up documentation approximately four weeks after the completion of site 

work, 

 Ensuring handover documentation, including operation manuals, will be 

completed and issued as a part of final acceptance certificate, 

 Providing the operators of HCL with an appropriate amount of plant operator 

training to ensure that HCL can operate the plant. This will occur during pre-

commissioning and commissioning stages of work, and 

 The provisions of the following personnel will be as follows: 
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 On site commissioning engineering support with one expert and one 

local engineer full time for 8 weeks, based on 48 hours per week, 

 Other office based engineering support to suit the above. 

 

1.4.6 Training and stabilization during 8 week period: 

 

Onsite training provision and support to provide operator training for the plant by two 

engineers full time for 8 weeks, based on 48 hours per week. 

1.5 Project Schedule: 

The preliminary Project milestones are presented below: 

 

Start date: The date the material sample is received in the successful bidder‟s laboratory. 

 

End of the 3
rd

 month from start date: completion of testing and basic engineering to 

include tender package including specifications of major long delivery equipment, 

 

End of the 3
rd

 month to the end of 5
th

 month: completion of remaining basic engineering 

and detailed UDS, barricade engineering (essential to have the underground mine designs 

available prior to the start of this activity). 

 

End of the 5
th

 month: Completion of award of EPC contract and placement of Work 

Order of all major equipment (may vary depending on the procedures of HCL, 

 

End of the 9
th

 month: Commencement of construction parallel with detailed engineering, 

 

End of 17
th

 month: Completion of construction period, 

 

End of 19
th

 month: Plant commissioning, and Optimization, 

 

End of the 21
st
 month: Stabilization and training  

 

The above schedule is tentative and the successful bidder will be associated on the 

milestone mentioned above irrespective of tentative time schedule. 

1.6 SPECIAL CONDITIONS OF THE CONTRACT: 

1. The successful bidder shall ensure safe working of man & machinery and 

HCL/MCP shall in no way be held responsible for any damage/loss/accident etc 

of any type and/or reason including blasting operations. 
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1.7 PRE-QUALIFICATION: 

1.7.1 Financial Eligibility: 

 

The average annual financial turnover (the “Turnover”) of the bidder (during the 

last 3 years, ending 31
st
 March of the previous financial year from the tender due 

date shall not be less than Rs 5 crore / Rs 50 million (Rupees five crore or Rupee 

fifty million) only as per the audited annual accounts. 

 The turnover shall be calculated as per the following formula: 

 Gross Turnover – {Excise duty - Service tax} 

 

1.7.2 Technical eligibility: 

 

The bidder should have completed similar type of job of Pilot Plant Test in its 

own Laboratory and have commissioned atleast two plants based on the paste 

technology during the last seven years immediately preceding 31-03-2018.   

1.8 The bidders shall enclose the following in their offer: 

a. Certificate(s) from the statutory auditors of the bidder as per Annex. I, 

specifying the turnover of the bidder as per the audited annual accounts of the 

consecutive preceding three financial years ending on 31.03.2018, and also 

specifying that the methodology adopted for calculating such Turnover 

conforms to the provisions of tender so as to fulfill Financial Eligibility 

criteria as laid down in clause no 1.7.1. 
 

b. Certificate(s) from Company or client of the bidder, to showcase relevant 

experience, to fulfill the technical eligibility as laid down in clause no 1.7.2. 

c. A copy of Valid Accreditation Certificate issued by Statutory Authority of 

the country where the Research & Design laboratory is located for the period 

2018-19. 

1.9 HCL has adopted a two-part process (collectively referred to as the "Bidding 

Process") for the selection of the bidder for award of the work. The first bid (the 

“Techno Commercial Stage") of the process involves the qualification of 

interested parties in accordance with the provisions of the pre-qualification 

criteria and the second bid is the price bid. Both the bids have to be submitted on 

the date of tender submission.  

The second bid will be opened only in e platform for those bidders who have 

qualified techno-commercially in the first bid. In case it necessitates any change 
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in the scope of work or change in the terms & conditions on the tender for some 

valid reasons, after opening of the tender, HCL at its sole discretion reserves the 

right to give an equal opportunity to the bidders to revise price bid in e platform 

of their offers, if they so desire, depending on the change in the scope of 

work/terms & conditions. At the bid stage, the aforesaid qualified bidders 

(hereinafter referred to as the "Bidders") are being called upon to witness price 

bid opening. The bid shall be valid for a period of not less than 180 (one hundred 

and eighty) days from the bid due date, and may be extended by another 30 

(thirty) days, if required by HCL. 

1.10 Any query or request for additional information concerning this tender shall be 

submitted by e-mail to the officer designated at clause 3 (a) above of „Notice 

Inviting Tender‟. 

1.11 SCHEDULE OF BIDDING PROCESS: 

      HCL shall endeavor to adhere to the schedule provided for under this clause. 

However, in case HCL in its sole discretion undertakes any modification in the 

schedule specified below, the same will be conveyed through HCL website only. 

Hence, bidders are requested to periodically visit HCL website for any 

notification.  

Sl.  Event Description Dates  

1. Issuance of tender 10.08.2018 between 10.00 am to 5.00 pm  

2. Pre Bid Meeting 03.09.2018  At 15:00 Hrs. 

3. Issue of Amendments, if any To be published in HCL website 

4. Closing date of issuance of Tender 24.09.2018 

5. Due date of bid submission 24.09.2018  Up to 15:00 Hrs. 

6. Opening of Part-I bid 24.09.2018  At 15:30 Hrs. 

7. Opening of Price Bid To be intimated to the qualified bidders 

8. Issue of LOI / WO To the successful bidder  

1.12 AMENDMENT OF TENDER 

1.12.1 Before bid due date, HCL may, for any reason, whether at its own initiative or 

in response to clarifications requested by a bidder, modify the tender by the 

issuance of addendum. 

1.12.2 Any addendum thus issued will be intimated to the bidders by uploading on 

HCL website only. 
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1.12.3 In order to afford the bidders a reasonable time for taking an addendum into 

account, or for any other reason, HCL may, extend the bid due date. 

1.13 PREPARATION AND SUBMISSION OF BIDS: 

1.13.1 On line offers are invited through Enterprise Procurement System (EPS) of 

M/s. Mjunction Services Limited (MJ), who is the service provider to HCL, 

under two-part bid system. All interested bidders are requested to contact M/s. 

Mjunction Services Limited, Kolkata at the following address for registration 

and obtaining user id and password to access and quote for the tender enquiry 

on line. 

The offers are to be submitted on line at URL https://eps.buyjunction in of M/s. 

Mjunction Services Limited, Kolkata, who are our service provider for Enterprise 

Procurement System.   

Registration Procedure:  

1.  Please visit the Link https://eps.buyjunction.in.  

2.  Click on Register button.  

3.  Put your Company PAN No.  

4.  Click on INTERESTED Button on behalf of respective organization. It would be HCL 

in your case. 

5.  Fill up the Form, click on the next button fill your preferred procurement category and 

click on submit button.  

6.  Download the pdf Form and take a printout of the same on your Organizational 

Letterhead.  

7.  Duly Sign & Stamp on each page of the form  

8.  Attach One (1) Photocopy of your Organization PAN Card  

9.  Scan and email the same to eps.customercare@mjunction.in or Fax us at - 033 

66106345.  

10. Courier the hard copy to the below mentioned address 

11.  MJ New Office Address: 

       Godrej Waterside 

      Tower-I, 3rd floor, Plot No. 5,  

      Block-DP, Sector-V, Salt Lake City, Kolkata – 700091 

 

NB: Bidders do not require registering again for different tender enquiries of HCL. 

Registration on the website is free of cost. 

MJ Contact Person:  

 

Important 1: For Registration related issues, all interested bidders are requested to contact 

M/s. Mjunction services limited, Kolkata, for free registration and obtaining User ID and 

https://eps.buyjunction/
https://procurement.metaljunction.com/IEPS/admin/sellerAuthenticate.screen
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Password. Please feel free to call at 033 66106426 (9.30 AM to 5.30 PM) or mail us at 

eps.customercare@mjunction.in for any assistance. 

 

Important 2: For Bidding related issues, interested bidders may call Mjunction on their 

Toll Free Helpline at 1800-419-20001 (9.30 AM to 5.30 PM). Bidders can also use their 

Customer Complaint Handling Portal and log in their suggestions and complaints, if any, 

through this portal. Bidders need to click on “ Query “ or “Complaint”, which is available 

in the home page .Your issues will be resolved through the CCHP portal itself. 

For Urgent Escalation on EPS please contact: 

Mr. Indranil Banerjee / Ms. Sakshi Saxena  

Client Relationship Manager (CRM) 

Mjunction services ltd  

 

Landphone: +91 33 66106015 (Direct) 

Landphone: +91 33 66106100 (Board) 

Handphone: +8584008224 

Facsimile: +91 33 66011719  

Email: indranil.banerjee@mjuntion.in / sakshi.saxena@mjunction.in 

For any further details on the tender, the interested parties may contact HCL office at 

(033)2283-2228. 

NOTE: 

1. All entries in the bid should be entered at on-line submission form without any 

ambiguity and can be corrected by the bidders till the date and time of closing. The 

last modified quotation will be taken into consideration only.  

2. Bids cannot be accessed on-line after the DUE DATE.  

3. Any order resulting from this enquiry shall be governed by the following terms and 

conditions in addition to those mentioned in order. 

4. PRICE: Price Bid shall be submitted through Enterprise Procurement System through 

Internet.  Price bid of Techno-commercially acceptable tenderers ONLY as assessed 

by HCL shall only be evaluated. The schedule and details of e-procurement event shall 

be communicated by HCL/Service Provider (Mjunction Services Ltd.) to the techno-

commercially accepted bidders. 

During the online Enterprise Procurement System, Price to be submitted in the Price 

Bid format On-line. Rating of successful bidder shall be done on lowest quoted rate 

basis. 

The interested bidders should go through Terms and Conditions of the tender before 

submitting their offer on-line. 

The bidders should carry out mock submission of e-bid at Mjunction atleast 4 

days before the bid submission date and screen shot of the same should be 

submitted in Techno Commercial bid documents. 

mailto:eps.customercare@mjunction.in
mailto:indranil.banerjee@mjuntion.in
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5. The bidders who strictly fulfill the Pre-qualification criteria should only submit their 

offer on-line on EPS mode in two parts. The Part-I shall consist of "Qualification & 

Techno Commercial Bid" and Part-II shall be “Price Bid”. The bidders, in proof of 

their fulfillment of Pre-qualification criteria, have to furnish the required documents 

off-line. The relevant documents along with the required EMD and a copy of tender 

document duly signed and stamped on each page in acceptance of all terms and 

conditions and relevant Annexures as mentioned in the Appendices, duly filled shall 

have to be sent in a sealed packet to Executive Director (Commercial), Hindustan 

Copper Limited, “Tamra Bhawan”, 1, Ashutosh Choudhury Avenue, Kolkata – 700 

019, super scribing tender enquiry no. The bidders must ensure that the above details 

and EMD are received by HCL before the due date of opening of bids on EPS. 

Key features in Purchase Procedures: 

- Use of On-Line Enterprise Procurement System for price bid. 

- Vendors can access the evaluation statement on-line after the bid evaluation is over. 

- Price evaluation will be on lowest quoted rate basis. 

- Once the Enterprise procurement is closed, bidders shall not be allowed to revise their 

price and/or withdraw their offer for any reason whatsoever. 

 

HCL REQUEST BIDDERS TO RESPOND TO THIS NOTICE INVITING 

TENDER WITHOUT FAIL.  IN CASE BIDDERS ARE NOT IN A POSITION TO 

SUBMIT THEIR OFFER, BIDDERS ARE REQUESTED TO AT LEAST SEND 

REGRET LETTER AS AVAILABLE ON-LINE AT ENTERPRISE 

PROCUREMENT SYSTEM, IF NO RESPONSE IS RECEIVED; BIDDER‟S 

NAME IS LIABLE TO BE DELETED FROM OUR MAILING LIST. 

Format and Signing of Techno Commercial Bid (Part – I) 

The bidder shall provide all the information sought under this tender. HCL will 

evaluate only those  bids  that  are  received  in  the  prescribed formats  and  

complete  in  all respects. 

The bid shall be typed or written in indelible ink and signed by the authorized 

signatory of the bidder who shall also sign each page. The bid shall be submitted 

in hard bound form. In case of printed and published documents, only the cover 

shall be initialed. All the alterations, omissions, additions or any other 

amendments made to the bid shall be initialed by the person(s) signing the bid. 

1.14 SEALING AND MARKING OF BIDS 

1.14.1 The Bidder shall submit the Bid in Sealed Envelopes.  

a. Envelope  of the Bid shall consist of: 

i. Proof of eligibility criteria, copy of Annual Audited Report for last 3 
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(three) years and completion certificate as proof of Technical Eligibility 

Criteria duly certified by CEO and Annexure I. 

ii. A  copy  of  this  tender document  with  each  page  initialed  by  the  

authorized person signing the Bid. 

iii. An undertaking stating that the bidder will not participate in the tendering 

process for detailed engineering, erection and commissioning of Paste 

plant at MCP from the side of any bidder at later stage.  

The Packets/Envelope shall bear the TENDER NUMBER 

“HCL/HO/M&C/MCP/Paste/2018/01 dated xx.0x.2018” 

1.14.2 The documents (original and/or true copy) accompanying the Bid, as specified 

above shall be placed in hard binding / spiral bound and the pages shall be 

numbered serially. Each page thereof shall be initialed in „blue ink‟ by the 

authorised signatory. 

1.14.3 The packet shall be sealed and shall clearly bear the following identification:   

“For Basic Engineering & Consultancy on Paste Fill / Hydro Fill Plant at 

Malanjkhand underground mine, Madhya Pradesh, India” 

 

  and shall clearly indicate the name and address of the Bidder. In addition, the Bid 

 Due Date should be indicated on the right hand top corner of the envelope. 

1.14.4 The packet shall be addressed to: 

ATTN. OF:  Executive Director (Commercial) 

           

 ADDRESS:  Hindustan Copper Limited 

  „Tamra Bhawan‟  

   1, Ashutosh Chowdhury Avenue 

   Kolkata – 700 019 

  Email: dkmahajan@hindustancopper.com 

1.14.5 If the envelope is not sealed and marked “Bid For Basic Engineering & 

Consultancy on Paste Fill / Hydro Fill Plant at Malanjkhand underground 

mine, Madhya Pradesh, India” as instructed above, HCL assumes no 

responsibility for the misplacement or premature opening of the Bid submitted 

and consequent losses, if any, suffered by the Bidder. 

1.14.6 Bids submitted by fax, telex, telegram or e-mail shall not be entertained and 

shall be rejected. 

1.15 Bid Due Date 

mailto:dkmahajan@hindustancopper.com
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1.15.1 Bid Documents should be submitted on or before as per clause no 1.11 at the 

address provided in clause 3 of Notice Inviting Tender above in the manner 

and form as detailed in this TENDER.  

1.15.2 HCL may, in its sole discretion, extend the Bid Due Date by issuing an 

addendum uniformly for all Bidders.  

1.16 Late Bids 

Bids received by HCL after the specified time on the Bid Due Date as mentioned 

in clause 3 of Notice Inviting Tender shall not be eligible for consideration and 

shall be summarily rejected. 

1.17 Contents of the Bid 

1.17.1 The bid will consist of Packet A as mentioned in 1.12. The Packet A of the 

Bid shall consist of the items mentioned in 1.12 (a).  

1.17.2 The opening of Bids and acceptance thereof shall be substantially in 

accordance with this tender. 

1.17.3 The Contract shall be deemed to be part of the Bid. 

1.18 Modifications/Substitution/Withdrawal of Bids 

1.18.1 Except where expressly permitted by these instructions, the Bidder shall not 

make or cause to be made any alteration, erasure or obliteration to the text of 

the documents prepared by HCL and submitted by the Bidder with or as part 

of his bid. 

1.18.2 No Bid shall be modified, substituted or withdrawn by the Bidder on its 

submission on the Bid Due Date. 

1.18.3 Withdrawal of a bid during the interval between the deadline for submission 

of bids and expiration of the period of bid validity specified as per clause no 

1.9 in the Bid is not allowed. 

1.19 Rejection of Bids 

Notwithstanding anything contained in the tender, HCL reserves the right to reject 

any Bid and to annul the Bidding Process and reject all the Bids at any time without 

any liability or any obligation for such rejection or annulment, and without assigning 

any reasons therefor. In the event that HCL rejects all the Bids or annuls the Bidding 

Process, it may, in its discretion invite all eligible Bidders to submit fresh Bids 
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hereunder. 

HCL reserves the right not to proceed with the Bidding Process at any time, without 

notice or liability, and to reject any Bid without assigning any reasons. 

1.20 Opening and Evaluation of Bids  

1.20.1 HCL shall open the Packet on the Bid Due Date as specified in clause 1.11 

above and in the presence of the Bidders who choose to attend. However, in 

the eventuality that the day of opening of the Bids becomes a non-working 

day due to a force majeure event, the date of opening of the Bids will shift to 

the next working day at the same time. 

2 Selection process: 

 

Selection of the successful bidder shall be done based on the lowest value of the bid for 

the total scope of the work.  

 

3 Secrecy/Confidentiality: 

 

All information provided by HCL shall have to be treated as confidential. 

 

4 Financial Bid: 
 

4.1 The price bid quoted shall be only in Indian Rupee only in e platform and shall be 

inclusive of all expenses; however, GST applicable shall be paid extra by HCL.  

 

5 Payment Terms: 

        

Payment will be made in the following manner: 

 

5.1 Part A: Payment for Part A of the Scope of work (refer 1.3.1) will be 

made as per following pattern with credit period of 30 days from receipt of 

Invoice for : 

 

5.1.1 50% of Total amount quoted for Part A, after submission of Draft 

report after completion all tests and submission of test report.  

5.1.2 50% of Total amount quoted for Part A, after submission of final 

report and its presentation accommodating comments of HCL on 

Draft report, if any. 

  

5.2 Part B: Payment for Part B of the Scope of work (refer 1.3.2) will be 

made as per following pattern with credit period of 30 days from receipt of 

Invoice for : 
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5.2.1 10 % against submission of draft Basic Engineering Document 

5.2.2 10% against submission of final Basic Engineering Document and 

draft EPC technical bid document 

5.2.3 10% against technical bid documents for long-lead items to be 

purchase by HCL and free issue to EPC contractor 

5.2.4 10% against first kick-off meeting with selected EPC contractor at 

site 

5.2.5 10% against review and finalization of General Application drawings 

for long lead items 

5.2.6 20% against review and clearance of major drawings of EPC 

contractor and Hazop 

5.2.7 15% (5x3%) for site construction review by experts 

5.2.8 10% against completion and beginning of trial runs of major 

equipment 

5.2.9 5% against commission and completion of training 

 

The Payment will be made after deducting Tax Deductible at Source as per applicable 

Tax Laws. 

 

6 Facility provided by HCL:  

 

(i) HCL will provide flight tickets / air fare (tentative Domestic ticket 20 numbers, 

and Foreign with domestic leg return-tickets: 14 Nos) for travel of the engineers 

of the successful bidder.  

(ii) HCL will provide boarding and lodging facility in MCP during the period of the 

work in its guest house free of cost. Local conveyance facility will also be 

provided by the Company. 

(iii) HCL will provide adequate tailings samples in accordance with the direction of 

the firm for completion of the testing and will be responsible for shipping and 

customs related costs, if any. 

(iv) All available geotechnical information necessary for the site will be provided by 

HCL. 

(v) Site plans including topographic drawings, surface and underground mine plans 

and future mine plans (drives, stopes, vertical openings) in digital format if 

available, 

(vi) Climatic data, 

(vii) Seismic data, 

(viii) Rock quality information (if available) for areas identified for borehole 

installation and plant location, 

(ix) Mine and mill production data – current and future, 
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(x) Tailings characterization data and any preliminary backfill test reporting, 

(xi) Site material, 

(xii) Delineation of mining lease and any environmental or legislative constraints, and 

  

 

7 Assumptions: 

(i) A high level voltage power supply (6600 V or above) will be available for the 

plant location, 

(ii) Heating will be electrical, 

(iii) Air conditioning will be required only for the control room and the electrical 

room, 

(iv) Fresh water will be available from a pipeline running to the paste plant, 

(v) A control station will be provided at the paste plant with its own dedicated PLC. 

A further link in to the existing mill PLC/DCS from the paste plant PLC will also 

be included. 

8 Performance Guarantee: 

Performance Testing Criteria: 

(i) Meets the operating volume rate in terms of m
3
/hr rated capacity (average over a 

period of 48 hours on intermittent running). The production rate will be 

determined by HCL during the basic engineering phase. 

(ii) Meets the design peak volume rate of 10 to 15% above the operating rate 

(averaged over a period of 1 hour). 

(iii) Slump accuracy is ± ½” for 9 tests out of 10 over a period of 48 hours and tested 

hourly in case of paste plant. 

(iv) Paste strength (in case of paste plant option) will meet the design strength 

requirement 9 tests out of 10. Each test will be composed of a 3 cylinder, 

averaged break strength at 28 days curing time. 10 consecutive tests will be 

required.   

9 Termination: In case the successful Consultant/bidder fails to fulfill the Contractual 

obligation within stipulated time frame without any valid reason, HCL reserves the 

right to terminate the contract by giving 30 days Notice. 

10 Rejection of Bids 

 

10.1 Notwithstanding anything contained in the tender, HCL reserves the right to reject 
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any Bid and to annul the Bidding Process and reject all the Bids at any time 

without any liability or any obligation for such rejection or annulment, and without 

assigning any reasons therefor. In the event that HCL rejects all the Bids or annuls 

the Bidding Process, it may, in its discretion invite all eligible Bidders to submit 

fresh Bids hereunder. 

10.2 HCL reserves the right not to proceed with the Bidding Process at any time, 

without notice or liability, and to reject any Bid without assigning any reasons. 

11 Cost of Bidding: The Bidders shall be responsible for all of the costs associated with 

the preparation of their Bids and their participation in the Bidding Process. HCL will 

not be responsible or in any way liable for such costs, regardless of the conduct or 

outcome of the Bidding Process. 

 

12 Site visit and verification of information: 
 

12.1 Bidders are encouraged to submit their respective Bids after visiting the Work site 

and ascertaining for themselves the site conditions,  location, surroundings, 

climate, availability of power, water and other utilities for construction, access to 

site, handling and  storage of materials, weather data, applicable laws and 

regulations, and any other matter considered relevant by them. 

12.2 For this purpose, Bidders shall communicate to HCL via notice/ e-mail indicating 

their intention to visit the site along with the intended date of visit and the details 

of their visiting representatives at least 3 (three) days before their intended visit. 

HCL shall communicate its response at the earliest approving the date of visit or 

may specify another date as it may consider suitable. 
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Other Terms & Conditions of the Tender: 

 

1.0  Force Majeure Events:  

 

If at any time during the continuance of this contract, the performance in whole or 

in part by either party of any obligation under this contract shall be prevented or 

delayed by reason of war, act of hostility of public enemy, civil disruption or 

sabotage, fires, floods, explosions, epidemics, quarantine restrictions, strikes, lock-

outs or acts of God (here-in-after referred to as events), provided notice of the 

happening of any such eventuality is given by the either party to the other within 

21 days from the date of occurrence thereof, neither party shall by reasons of such 

event be entitled to terminate this contract nor shall either party have any claim for 

damages against the other in respect of such non – performance or delay in 

performance/execution under the contract. Provided also that such 

performance/execution under the contract should commence as soon as 

practicable, after such event has come to an end or ceased to exist, and the decision 

of HCL as to whether the performance has been so resumed or not shall be final 

and conclusive. Provided further that if the performance in whole or in part or any 

execution under this contract is prevented or delayed by reasons of any such event 

for a period exceeding 60 days, either party may opt to terminate the contract. If 

the contract is terminated under this clause, HCL shall have liberty to take over 

from the contractor at a reasonable price, all unused, undamaged and acceptable 

materials, machinery, equipment, etc. at the site, being used for the performance of 

the contract and in the possession of the contractor at the time of such termination 

of such portion thereof as HCL may deem it fit, except such materials, equipment, 

etc. that the contractor may with the concurrence of HCL elect to retain. It is also 

understood in addition that this force Majeure clause will cover parties‟ inability to 

perform on account of change in law or imposition of rules or restrictions by the 

Government. 

 

2.0   Termination due to Events of Default: 

 

(a) lf HCL decides to terminate this contract, it shall in the first instance issue 

Preliminary Notice to the contractor. Within 15 days of receipt of the preliminary 

Notice the contractor shall submit to HCL in sufficient details, the manner in 

which it proposes to cure the underlying Event of Default (the “Contractor‟s 

proposal to Rectify") ln case of non submission of the Contractor's Proposal to 

Rectify within the said period of fifteen (15) days, HCL shall be entitled to 

terminate this contract by issuing Termination Notice, and to appropriate the 

performance security, if subsisting. 

(b)  lf the contractor's Proposal to Rectify is submitted within the period stipulated 

thereof, the contractor shall have to its disposal a further period of fifteen (15) days 

to remedy / cure the underlying Event of Default lf , however the Contractor fails 

to remedy / cure the underlying  Event of Default within the stated period, HCL 

shall be entitled to terminate this contract, and to appropriate the performance 

security, if subsisting. 
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3.0  Foreclosure of Contract Full or in part: 

 

lf at any time after acceptance of the TENDER HCL shall decide to foreclose or 

reduce the scope of the works and hence not require the whole or any part of the 

work to be carried out, the Person in charge shall give10 days notice in writing to 

that effect to the contractor, provided that, in the event, any such action is taken 

by HCL, the contractor shall be paid full amount for the up to date quantum of 

work executed at work site as per billing schedule under the relevant items of 

Work under the Contract and in addition, a reasonable amount as certified by the 

Person in charge or any other agency appointed by HCL for those supplied items 

which could not be utilized for execution of the work to the full extent because of 

the foreclosure. 

 

4.0  Amicable Resolution: 

 

(a) Save where expressly stated to the contrary in this contract, any dispute, 

difference or controversy of whatever nature between the Parties, howsoever 

arising under, out of or in relation to this contract including disputes, if any, with 

regard to any acts, decision or opinion of the Engineer-in-charge and so notified 

in writing by either Party to the other ( the "Dispute") shall in the first instance be 

attempted to be resolved amicably in accordance with the procedure set forth in 

Article 15 (b) below. 

 

(b) Either Party may require such Dispute to be referred to the work in charge of 

HCL and the contractor for amicable settlement. Upon such reference, the two 

shall meet at the earliest as per their mutual convenience and in any event within 

fifteen (15) days of such reference to discuss and attempt to amicably resolve the 

Dispute. lf the Dispute is not amicably settled within fifteen (15) days of such 

meeting,  either party may refer the Dispute in accordance with the provisions of 

Article 15 (c )below. 

 

(c) In the event that any Dispute has not been resolved as per the provisions of 

Article 15 (b) above, the same shall be referred to the director or a person of 

equivalent Designation of HCL, and the contractor for amicable settlement. Upon 

such reference the two shall meet at the earliest as per their mutual convenience 

and in any event within fifteen (15) days of such reference to discuss and attempt 

to amicably resolve the Dispute. lf the Dispute is not amicably settled within 

fifteen (15) days of such meeting between the two, either party may refer the 

Dispute to arbitration in accordance with the provision of Article 16 below. 

 

5.0  Arbitration :  

Any dispute(s) of difference(s) of any kind whatsoever arising between the parties 

out of, or relating to the construction, meaning, scope operation or effect of the 
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contract or its validity or its breach thereof, if not settled mutually, shall be 

referred by the parties to this contract for Arbitration under the Arbitration and 

Conciliation Act, 2015 and the provisions there under, and the award made in 

pursuance thereof shall be binding on the parties. 

 

The Arbitrator will be appointed within 30 days of reference to arbitration. A Sole 

Arbitrator will be nominated by the Chairman-cum-Managing Director of 

Hindustan Copper Limited (HCL), who, according to the 2015 Act, will not stand 

in conflict of interest with any to the organizations. A declaration to the effect shall 

be submitted by the Arbitrator, to guarantee impartially in the proceedings. In case 

of a dispute of very high value, the dispute may be referred to an arbitral tribunal, 

consisting of an Arbitrator nominated by both parties each and one arbitrator 

appointed by both the above arbitrators. 

 

In the event of such an arbitrator to whom the matter is originally referred, being 

transferred or has vacated his office because of retirement, or resignation or 

otherwise or refuses to act or is incapable of acting for any reason whatsoever, the 

Chairman-cum-Managing Director of HCL shall appoint another person to act as 

arbitrator in his place, who again would not stand in any conflict of interest with 

both the parties. Such person(s) shall be entitled to proceed from the stage at which 

his predecessor left it. 

 

The duration of proceedings and the fee structure will be governed by the 2015 

Act. The venue of the arbitration shall be Kolkata only. The award of the arbitrator 

shall be final and binding on the parties. Any dispute, which arises at any point of 

time out of arbitration, shall have the jurisdiction of the court of Kolkata, West 

Bengal. 

 

Subject to the above, the provision of Arbitration and Conciliation Act, 1996 and 

the rules there under and the statutory modifications thereof shall govern such 

arbitration proceedings and shall be deemed to apply and be incorporated in this 

contract.  

   

6.0 Jurisdiction of Courts will be Kolkata.  

 

7.0 Liability: 

 

The entire and collective liability of the consultant in all cases arising out of this 

engagement or relating to this engagement shall in no event exceed the total 

professional fee paid to the consultant under this engagement. 

 

8.0 Conflict of Interest: 

 

8.1 The Company  requires that organization provide professional, objective, and 

impartial advice and at all times hold the Company‟s and Ministry‟s interests 

paramount, strictly avoid conflicts with other Assignment(s)/ Job(s) or their 
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own corporate interests and act without any expectations/ consideration for 

award of any future assignment(s) from the Ministry  

 

8.2 Without limitation on the generality of the foregoing, Organisation 

/consultant, and any of their affiliates, shall be considered to have a conflict 

of interest and shall not be engaged, under any of the circumstances given 

below: 

 

a. Conflicting Assignment/ Job: An Organization /consultant (including its 

Personnel and Sub- Organization /consultant) or any of its affiliates shall 

not be hired for any Assignment/ Job that, by its nature, may be in conflict 

with another Assignment/ Job of the Organization/consultant to be 

executed/ being executed for the same and/or for another Employer during 

the currency of the assignment.  

 

b. Conflicting Relationships: An Organization/consultant (including its 

Personnel and Sub-Organisation/consultant) that has a business or family 

relationship with a member of the Ministry‟s employee who is directly or 

indirectly involved in any part of  

 

c. the preparation of the scope and intent of Consultation of the  

assignment/job,  

 

d. the selection process for such Assignment/job, or 

shall not be awarded a Contract, unless the conflict stemming from this 

relationship has been resolved in a manner acceptable to the Company 

throughout the selection process and the execution of the Contract.  

 

8.3 Organization/consultant have an obligation to disclose any situation of actual 

or potential conflict that impacts their capacity to serve the best interest of 

the Company , or that may reasonably be perceived as having this effect. If 

the Organization/consultant fails to disclose the said situations and if the 

Company comes to know about any such situation at any time, it may lead to 

the termination of its Contract during execution of assignment. 

 

8.4 Employees of the Company shall not work as, for or be a part of the 

consultancy firm of. 

 

9.0 Central & State Govt. Rules & Regulation: 
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9.1 The successful Bidder shall have to be observed all the State & Central 

Govt. Rules, Regulations & Act wherever applicable. 

 

9.2 The work during its progress can also be inspected by the Chief 

Technical Examiner / Technical Examiner of Central Vigilance 

Commission or by an officer of Vigilance Cell of HCL independently 

ab initio / on behalf of the Engineer-in-Charge. 
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Annexure I 

(To be placed in Packet A of the Bid) 

INFORMATION FOR FINANCIAL QUALIFICATION  

Name of the Bidder: --------------------------------------------------- 

 (In Rupees) 

S. No. Head 2015-16 2016-17 2017-18 

1. Gross Turnover     

2. Excise Duty     

3 Service Tax   
  

 Turnover (1-2-3)  
  

 

Name of Statutory Auditor‟s firm: ____________________________________ 

_____________________________________________________ 

Seal of the Statutory Auditor‟s firm: (Signature, name and designation of the Authorised 

Signatory along with Registration Number) 

 

Dated this _____ day of ___________ 2018 

(Name & Signature of Authorised Signatory)______________________ 

 

In the capacity of _____________________ (position) duly authorized to sign this 

Tender for and behalf of _____________________________ (name of the Bidder). 

_____________________________________ (Address) 

Instructions: 

1. The Bidder shall attach copies of Audited Annual Reports for 3 (three) preceding 

years from the Bid Due Date. The Audited Annual Reports shall: 

a. be audited by Statutory Auditor; 

b. be complete, including all notes to the financial statements; and 

correspond to accounting periods already completed and audited (no 

statements for partial period shall be requested or accepted). 
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Annexure II  

(PACKET “B” OF THE BID) 

SCHEDULE OF ITEMS AND RATE 

(To be submitted in e tendering portal only) 

 

NAME OF WORK: 

 

 NAME OF THE BIDDER: 

 

Rate in Rs. (excluding Service Tax) For Basic Engineering & Consultancy on 

Paste Fill / Hydro Fill Plant at Malanjkhand underground mine, Madhya 

Pradesh, India”:  

Sl. 

No. 

Description Of Work  Quantity  Total Amount (Rs.) 

1 Part A LS Not to be filled in hard copy 

2 Part B LS Not to be filled in hard copy 

 Grand Total  Not to be filled in hard copy 

 

Total (in figures) Rupees  -----------------------------------------------  

 
Note:   

1. Price Bid at Annex. II shall have to be submitted through Enterprise Procurement 
System through Internet ONLY. 

2. Price Bid is NOT to be uploaded with Techno-Commercial bid in MJunction and is 
NOT to be attached in Hard copy of Techno-Commercial documents, else BID will be 
summarily rejected. 

3. No condition is acceptable in the Price Bid. 

4. Quoted rate should be exclusive of GST, which will be paid extra by HCL 

at the applicable rates, but should be inclusive of other taxes and duties of 

State and Central Government. Tax structure to be entered in Techno-
Commercial part of MJunction e tendering portal. In case detailed breakup is 
required, pdf file containing Tax structure for above items without any Price may be 
uploaded with Techno-Commercial bid in MJunction or attached in Hard copy of 
Techno-Commercial documents submitted. 

5. Evaluation of L-1 bidder shall be determined on the basis of Total Amount quoted.  
 

 

(Signature of the Authorized signatory) 

 

(Name and designation of the of the Authorized signatory) 

 

Name and seal of Bidder 


